
 

 
 
 

 
AIRPORT DESIGN CONSULTANTS, INC.  
6031 UNIVERSITY BLVD. SUITE 330     ELLICOTT CITY, MD 21043      www.adci-corp.com    410.465.9600 

 
June 24, 2024 
 
 
To:  All Bidders of Record 
 
Re:  Addendum No. One (1)  

Rehabilitate Apron 
Franklin County Regional Airport (N68) 
SARAA Project No. 2020-019 
AIP No. 3-42-0012-026-2023 

 
Dear Bidders: 
 
This Addendum is hereby made part of the Contract Documents for the above referenced Project.  All other 
requirements of the original documents shall remain in effect in their respective order.   
 
PROJECT MANUAL 
 
1.01 REPLACE Proposal Documents, Bid Form, Pages BF-3 and BF-4, in its entirety with the Pages BF-3 and BF-

4 attached to this Addendum No. One (1).   

CONSTRUCTION DRAWINGS 
 
1.02 REPLACE Drawing No. G002, SCHEDULE OF QUANTITIES AND EARTHWORK TABLE, in its entirety 

with Drawing No. G002, SCHEDULE OF QUANTITIES AND EARTHWORK TABLE, attached to this 
Addendum No. One (1).  

BIDDERS QUESTIONS   
  
Q1. Regarding bid item P-620-5.1b temporary markings, can you please indicate which drawing this layout can 

be found, or provide clarify on the location and application? 

A1. The temporary marking shall match the layout of the proposed marking. It shall be installed at the 
completion of Work Area 1 and at the completion of Work Area 3 (including the tie downs). The 
temporary marking shall be yellow marking only in accordance with Technical Specification Item 620-
3.5.   

 
Q2. Will rock blasting be allowed on this project? 

A2. Blasting of any kind will not be allowed on this project. 
 
MISCELLANEOUS 

M1. The Pre-Bid Meeting Minutes (attendees list included) and Pre-Bid Power Point are included with this Addendum. 

M2. The inclusion of this Addendum shall be noted on Page BF-2 of the Project Manual and the signature of the 
Bidder shall indicate full acceptance of the provisions herein. 

        2023-N68-6301 



 

All Bidders 
April 18, 2024 
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M3. This Addendum shall be signed and attached to the Form of Proposal for the referenced contract.  This 
Addendum shall also become part of the Project Manual for this Contract. 

M4. All other provisions of these Specifications and Contract Documents shall remain unchanged and in full effect. 

LIST OF ATTACHMENTS 
 
1. Pre-Bid Meeting Minutes 
2. Pre-Bid Power Point 
3. Proposal Documents, Bid Form, Pages BF-3 and BF-4 
4. Drawing No. G002, SCHEDULE OF QUANTITIES AND EARTHWORK TABLE 
 

– END OF ADDENDUM NO. ONE (1) –  
 
If you should have any questions regarding this matter, please do not hesitate to contact our office. 
 
Sincerely, 
 
 
 
Ronald N. Morris, PE, CM 
Senior Engineering Manager 
 
RNM/rsm 
 
Cc: Louis J. Pirozzi, SARAA 
  
O:\N68\Projects\2023-6301\Non-CAD\9_Bidding\Addendums\Addendum No. 1\20240624 Addendum No. 1 - N68 Rehabilitate Apron.docx 



FRANKLIN COUNTY REGIONAL AIRPORT (N68) 
PROJECT NO. 2020-019 – REHABILITATE APRON 

ADDENDUM NO. ONE (1) 
 

O:\N68\Projects\2023-6301\Non-CAD\9_Bidding\Addendums\Addendum No. 1\20240624 Addendum No. 1 - N68 Rehabilitate Apron.docx 
 

 

 
  
 

ATTACHMENT NO. 1  



 
 
 

 
 

 

 

 

O:\N68\Projects\2023-6301\Non-CAD\3_Meeting_Minutes\2024_05_23 Pre-Bid Meeting\20240523 Pre-Bid Meeting - N68 Rehabilitate Apron_Meeting Notes.docx 

 Page 1 of 1 

Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

 

A. OPENING AND INTRODUCTIONS 

B. GENERAL PROJECT SCOPE 

C. ANTICIPATED PROJECT SCHEDULE 

1. CONTRACT TIME 
2. ANTICIPATED SCHEDULE 

D. PROJECT FUNDING/ESTIMATE 

1. ANTICIPATED FUNDING 
2. ENGINEER OPINION OF PROBABLE COST RANGE 

E. BIDDING REQUIREMENTS 

1. BIDS ACCEPTED UNTIL: 
2. DATE, TIME AND LOCATION OF BID OPENING: 
3. BIDS SECURITY: 
4. BIDS MAY BE HELD: 
5. PLANS AVAILABILITY: 
6. BID QUESTIONS: 

F. CONTRACT REQUIREMENTS 

1. INFORMATION FOR BIDDERS 
4. WAGE RATES 
5. BIDDING REQUIREMENTS 
6. BID PROPOSAL DOCUMENTS 
7. BID BOND 
8. CONTRACT FORMS 
9. CONTRACT BONDS 
10. STATUTES AND REGULATIONS 
11. GENERAL CONDITIONS 
12. SUPPLEMENTARY CONDITIONS 
13. DIVISION 1 – GENERAL REQUIREMENTS 
14. FAA GENERAL PROVISIONS 
15. DETAILED SPECIFICATIONS 

G. OPERATIONAL SAFETY/PHASING 

1. CONSTRUCTION SAFETY AND PHASING PLAN (CSSP) 
2. SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) 
3. GENERAL OPERATIONAL SAFETY/PHASING REQUIREMENTS 

H. CONSTRUCTION DRAWING REVIEW 

I. OPEN DISCUSSION AND QUESTIONS 

J. SITE VISIT 

Meeting Location: Harrisburg International Airport 
One Terminal Drive, Suite 300 
Middletown, PA  17057 

Attendance: Please Sign-in or initial 
Meeting Attendance Record. 

Meeting Agenda 
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

A. Opening and Introductions 

 ADCI advised that this meeting was being held and its agenda had been prepared to 
assist the Owner in compliance with the requirements of FAA AC 150/5370-12B - 
Quality Management for Federally Funded Airport Construction Projects as well as, 
Chapter 6 of the “FAA Eastern Region Airports Division Sponsor Guide”. 

 

1. See attached Meeting Attendance Record for a list of attendees.  

B. General Project Scope  

ADCI provided an overview of the general project scope as follows: 

• Installation of Temporary Construction Items 

• Reconstruction of Approximately 5,600 SY of Aircraft Parking Apron 
Pavement 

• Installation of New Subsurface Underdrains 

• Installation of New In-Pavement Aircraft Tie-Down Anchors 

• New Surface Painted Markings, and 

• Installation of all required temporary/permanent erosion and sediment control 
and/or stormwater management features. 

 

C. Anticipated Project Schedule 

 1. Contract Time  

 Mobilization:    45 Calendar Days 

Construction Duration:    41 Calendar Days 

 

 2. Anticipated Schedule  

 06/20/2024 – All Bidder Questions due. 

07/01/2024 – 2:00 PM Bid Opening, Tabulation and Recommend Award. 

Spring 2025 – Construction Award. 

 

 

 

D. Project Funding/Estimate 

 1. Anticipated Funding  

 Federal Aviation Administration (FAA):     90% 
PennDOT BOA:                                                                    5% 
Susquehanna Area Regional Airport Authority (SARAA): 5%  
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

 2. Engineer Opinion of Probable Cost Range  

 $830,000 - $850,000 
 

 

E. Bidding Requirements  

ADCI reviewed the bidding requirements for this project as follows:  

 1. Bids Accepted Until  

 Thursday, June 20, 2024; 2:00 PM  

 2. Date, Time and Location of Bid Opening:  

 Thursday, June 20, 2024; 2:00 PM  
Online at PennBid.net 

 

 3. Bids Security  

 A Bid Bond or Certified Check in the amount of 10% of the Contractor’s Base Bid 
price must accompany the bid proposal. 

 

 4. Bids May Be Held  

 120 Calendar Days  

 5. Plans Availability  

 Plan Deposit Electronic:  $0.00 
 
ADCI advised that plans are available in hard copy and electronic PDF format for 
those who choose to purchase the Contract Documents. 

 

 6. Bid Questions  

 Questions are accepted in writing only up until close of business on Wednesday, 
June 5, 2024, at 5:00 PM EST.  A final Addendum will be issued on Wednesday, 
June 12, 2024.  All questions shall be posted on PennBid on the Project 
“Clarifications (From Vendors)” tab.  Responses will be given in writing and included 
in an Addendum to all plan holders. 

 

F. Contract Requirements  

ADCI provided an overview of the contract requirements for this project that included:  

 1. Information for Bidders  
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

 a. Liquidated Damages: $1,500 per Calendar Day by Work Area 
and for overall Contract Duration. 

 
b. Insurance coverage’s: 

Workmen's Compensation & 
Employer's Liability  Statutory 
 
Employer's Protective 
Liability 
Each Accident   $500,000 
Policy Limit   $1,000,000 
Disease Each Employee  $500,000 
 
General Liability 
Aggregate   $5,000,000 
Each Occurrence   $5,000,000 
 
Automobile Liability 
(Owned, non-owned & hired) 
Bodily Injury per Person  $1,000,000 
Bodily Injury per Accident  $3,000,000 
Property Damage   $3,000,000 
 
Environmental Pollution  $1,000,000 

 

 2. Wage Rates  

 a. Engineer advised that a since the project was being funded in part by the FAA, 
Davis Bacon Wages Rates applied to all work performed on this project. 

 

 b. Certified Payrolls shall be submitted to the Engineer weekly.  Payrolls are 
required for the prime contractor and all subcontractors.  Interviews will be 
conducted with the Contractor’s Employees to verify the rates that are being 
shown on the Certified Payrolls. 

 

 3. Bidding Requirements  

 a. It is the intent of the OWNER to award a Contract to the lowest responsible 
Bidder providing the Bid has been submitted in accordance with the 
requirements of the Bidding Documents and does not exceed the funds 
available. The OWNER shall have the right to waive informalities or 
irregularities in a Bid received and to accept the Bid which, in the OWNER's 
judgment, is in the OWNER's best interest. 
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

   

 4. Bid Proposal Documents  

 a. The Proposal form must be completed in its entirety.  One (1) original and one 
(1) copy shall be submitted with the bid. 

 

 b. All Addendums must be noted on the proposal.  

 c. Contractor's Certification of Eligibility – completed and signed.  

 d. Non-Collusive Bidding Certification – completed and signed.  

 e. Certification of Bidder Regarding Equal Employment – completed and signed.  

 f. Equal Employment Opportunity Compliance Statement – completed and 
signed. 

The DBE goal has been established as 16.32%. In order to count towards this 
goal, a business must be registered on Pennsylvania Unified Certification 
Program (PA UCP) website.  If a Bidder is unable to meet this goal, a good 
faith effort must be made and documented. 

 

 g. DBE Contact/Solicitation and Commitment Statement – completed and signed 
documenting anticipated DBE Contracts and/or good faith efforts. 

 

 h. DBE Participation for Federally Funded Airport Projects – completed and 
signed by the DBE and Prime Contractor. 

 

 i. Certificate of Buy American Compliance for Manufactured Products – 
completed and signed. 

 

 j. Affidavit Re Accepting Provisions of the Workmen's Compensation Act – 
completed and signed. 

 

 k. Public Works Employment Verification Form – completed and signed.  

 l. Statement of Bidders Qualifications – completed and signed.  In lieu of 
completing certain sections of the form, attachments are acceptable. 

 

 5. Bid Bond  

 a. Carefully read and comply with the requirements set forth in the General 
Instructions for Bid Bonds. 

 

 b. Bid Bond shall be in the amount of Ten (10%) percent of the total Bid.  
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

 6. Contract Forms  

 a. The successful Bidder will execute the Agreement contained in this section 
with the Owner and return it within 15 days of Notice of Award.  

 

 b. The successful Bidder will utilize the Subcontract contained in this section to 
enter into agreements with his subcontractors and provide copies to the Owner 

 

 c. The PennDOT Bureau of Aviation will check the Prime and all Subcontractors 
for debarment from work in Pennsylvania, and the Federal Aviation 
Administration will check the federal debarment list. 

 

 7. Contract Bonds  

 a. The successful Bidder will execute the Performance Bond contained in this 
section with the Owner for an amount equal to 100% of the amount awarded 
for Performance. This Bond shall remain in effect for a period of two (2) years 
after the date of final payment. 

b. The Labor and Material Payment Bond shall also be executed for an amount 
equal to 100% of the amount awarded.  This Bond shall remain in effect for a 
period of one (1) year after the date of final payment. 

 

 8. Statutes and Regulations  

 a. This section of the Project Manual contains information regarding acts/laws 
that are required by the federal/state/locality where the project is located. 

 

 9. General Conditions  

 a. This section of the Project Manual contains information regarding definitions, 
preliminary and pre-construction requirements, physical conditions of the site, 
insurance and other site-specific clarifications to the FAA Standard General 
Provisions. 

 

 10. Supplementary Conditions  

 a. This section of the Project Manual contains supplements to the General 
Conditions and information regarding DBE Participation and Wage Rates. 

 

 11. Division 1 – General Requirements  

 a. This section of the Project Manual contains information regarding the Summary 
of Work, Project Closeout, Consent of Surety to Final Payment, Contractor’s 
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

Affidavit of Completion Payment of Debts and Claims and Release of Liens. 

 12. FAA General Provisions  

 a. General Provisions  

 This section of the Project Manual contains the FAA Standard General 
Provisions required for all contracts on airports involving Airport Improvement 
Program (AIP) Funding. 
 

 

 b. Items for Consideration  

 • Contractor shall submit Catalog Cuts on all materials to Engineer. 
• Time extensions must be justified and shutdowns for weather will be 

allowed with proper Stop Work Order/Start Work Order. 
• Daily meeting will be held to discuss the planned work and any issues.  

The attendees of these daily meeting will be at a minimum the ADCI’s 
Construction Manager and the Contractor’s superintendents.   

• Weekly Job conferences will be held to discuss the progress of work and 
any issues that may need to be addressed. 

• Pay request shall be submitted to Engineer monthly on a form provided 
by the Engineer. 

• Project Bulletin Board – Posted in an area accessible by all workers on 
the Project containing wage rates, wage rate posters, EEO policies and 
other statutory postings. 

• Contractor shall maintain As-Built Drawings that shall be provided to the 
Engineer at completion of the project.  Retainage will not be released until 
the as-built drawings are received. 

 

 13. Detailed Specifications  

 a. Aviation Technical Specifications have been prepared in accordance with FAA 
Advisory Circular (AC) 150/5370-10H, Standards for Specifying Construction 
of Airports and that other specifications were developed by the Engineer, if not 
otherwise available. 

b. Availability of Advisory Circulars (AC’s). Current copies of FAA ACs applicable 
to a project are available to prospective bidders, on the FAA Website at 
www.faa.gov . 

 

G. Operational Safety/Phasing 

 1. Construction Safety and Phasing Plan (CSSP)  

 a. Engineer advised that the operational safety requirements included will be in  
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

accordance with FAA requirements (AC 150/5370-2G) and covered in 
Construction Safety and Phasing Plan contained in Attachment B that has 
been submitted to the FAA for approval. 

 2. Safety Plan Compliance Document (SPCD)  

 a. Engineer advised that, pursuant to the requirements set forth in Federal 
Aviation Administration (FAA) Advisory Circular 150/5370-2G, an SPCD for 
this project shall be submitted to the Owner, Engineer, FAA and PennDOT 
Bureau of Aviation (BOA) for review and approval.  This should be submitted 
14 days prior to the preconstruction conference.  The notice-to-proceed cannot 
be issued without approval of this document. 

 

 3. General Operational Safety/Phasing Requirements  

 a. Engineer provided a brief overview of the Airport Operational Safety and 
Phasing Plans. 

b. The contractor shall have open access to the work area. The RPR must be 
present work the contractor is in the work area. 

 

 c. Staging area – identified on plans.    

d. Haul routes – identified on plans and will be the existing vehicle service road 
around the terminal. 

e. Engineer advised that the Aircraft Operational Area (AOA) consists of all 
runway, taxiway, and apron pavement areas and associated safety areas.  
Contractor must attend a driver training class conducted by the airport 
operations to receive badges for access to the site.  The OWNER reserves the 
right to revoke access to contractor personnel for any violation of airport safety. 

f. All vehicles and equipment entering the AOA shall be properly marked with 
flags and flashing amber lights during construction and shall require a vehicle 
permit.  

 

H. Construction Drawing Review 

 Engineer presented the Construction Drawings and asked if there were any questions 
regarding the intent of the Plans and Specifications.  Any questions asked are 
documented in the Open Discussion and Questions Section and it was advised that 
any answers provided are unofficial unless issued via an official Addendum to the 
Contract Documents. 
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Meeting Notes

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 
 

Discussion  Action/Response 

I. Open Discussion and Questions 

 The following are questions asked during open discussion and the associated 
responses. Engineer advised that all questions received from Bidders and their 
responses discussed at the meeting were unofficial and that the Bidders were to submit 
all of their questions formally through PennBid and official responses would be included 
in Addendum No. One (1).   

 
Question:  
Answer:  
 

 

J. Site Visit 

 1. At the conclusion of the meeting it was advised that anyone desiring a Site Visit 
was to contact Louis J. Pirozzi, SARAA Deputy Director for Engineering and 
Planning; 1 Terminal Drive Middletown PA, 17057 (717) 948-3900 ext. 4609 
louis.pirozzi@saraa.org to schedule the visit.   

 

 
These notes are prepared to express the facts and to summarize the accomplishments, other highlights, and specific actions to be taken- 
not necessarily in the sequence in which each occurred.  Any desiring additions or corrections to these notes should do so in writing 
within five (5) days of distribution. 
 
 
Prepared By:         

 Name:  Ronald N. Morris, P.E., C.M. 
 Title:  Senior Engineering Manager 

 Company: ADCI 
RNM/rnm 
 
cc: All Attendees 
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Meeting Attendance Record

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 

 

Name Representing Office/Mobile Phone Email Present 

Louis J. Pirozzi, PE SARAA – Engineering & Planning 
717-948-3900 
717-580-8576 

Louis.Pirozzi@saraa.org 

 Virtual Attendance 

James R Sides, CM SARAA – Engineering & Planning 
717-948-3900 
717-525-1171 

Jamie.Sides@saraa.org 

 Virtual Attendance 

Jessica Silcox SARAA – Environmental Program Manager 717-948-3900 Jessicas@saraa.org 

 Virtual Attendance 

Jeannette Gumby SARAA – Engineering & Planning (717) 948-3900 x4605 Jeannetteg@saraa.org 

 Virtual Attendance 

Arielle K Lewis SARAA – Engineering & Planning (717) 948-3900 x4611 Arielle.lewis@saraa.org 

 Virtual Attendance 

Arletta Metzger SARAA – Property Manager (717) 948-3900 x4633 Arletta.Metzger@saraa.org 

 Virtual Attendance 

Belinda Svirbely, A.A.E. 
SARAA – Deputy Director, 
Operations, Security & Public Safety 

717-948-3987 BelindaS@saraa.org  

 Virtual Attendance 

James Kunza, PE 
Federal Aviation Administration – HADO 
Program Manger 

717-730-2834 James.R.Kunza@faa.gov 

 Virtual Attendance 

Robert A. Betz Jr. 
PennDOT, Bureau of Aviation 
Regional Engineer 

717-705-1242 rbetz@pa.gov 

 Virtual Attendance 



 
 
 

 
 
 

 
O:\N68\Projects\2023-6301\Non-CAD\3_Meeting_Minutes\2024_05_23 Pre-Bid Meeting\20240523 Pre-Bid Meeting - N68 Rehabilitate Apron_Meeting Notes.docx  

Meeting Attendance Record

Airport: Franklin County Regional Airport (N68) Project No. 2020-019 

Project: Rehabilitate Apron Meeting Date: 05/23/2024 

Subject: Pre-Bid Meeting Meeting Time: 10:00 am 

Name Representing Office/Mobile Phone Email Present 

Keith M. Fritz, PE 
Airport Design Consultants, Inc. 
Project Manager/Senior Engineer 

410-465-9600 x303 
410-300-4233 

KFritz@adci-corp.com 

 Virtual Attendance 

Ronald Morris, PE, CM 
Airport Design Consultants, Inc. 
Senior Engineer/Construction Manager 

717-979-5465 RMorris@adci-corp.com 

 Virtual Attendance 

Michael P. Pizza, PE 
Airport Design Consultants, Inc. 
Project Manager 

410-465-9600  
717-517-1721 

mpizza@adci-corp.com 

 Virtual Attendance 

Rebecca McDonald, PE 
Airport Design Consultants, Inc. 
Project Engineer 

410-465-9600  
978-471-9168 

RMcDonald@adci-corp.com 

 Virtual Attendance 

Daniel Hallowell, EIT 
Airport Design Consultants, Inc. 
Design Engineer 

410-465-9600 
410-714-1941 

dhallowell@adci-corp.com 

 Virtual Attendance 

Rodney King SARAA – Airport Engineer  Rodney.King@saraa.org 

 Virtual Attendance 

Mark Hake SARAA – Building Maintenance (717) 648-0438 MarkH@saraa.org 

 Virtual Attendance 

Steve Bomberger JVI Group  sbomberger@Jcigroupinc.com 

 Virtual Attendance 

Devin Ray Conewago Enterprises  dray@conewago.com 

 Virtual Attendance 



1. Summary

Meeting title Pre-Bid Meeting - Rehabilitate Apron (Project 2020-019)

Attended participants 8

Start time 5/23/24, 9:50:05 AM

End time 5/23/24, 10:16:34 AM

Meeting duration 26m 28s

Average attendance time 20m 26s

2. Participants

Name First Join Last Leave In-Meeting Duration Email Participant ID (UPN) Role

Pirozzi, Louis 5/23/24, 9:54:13 AM 5/23/24, 10:16:34 AM 22m 20s Louis.Pirozzi@saraa.org LPirozzi@saraa.org Organizer

Gumby, Jeannette 5/23/24, 9:54:23 AM 5/23/24, 10:16:08 AM 21m 44s Jeannetteg@saraa.org Jeannetteg@saraa.org Presenter

Lewis, Arielle 5/23/24, 9:54:25 AM 5/23/24, 10:16:11 AM 21m 45s Arielle.Lewis@saraa.org ALewis@saraa.org Presenter

Ron Morris (External) 5/23/24, 9:54:28 AM 5/23/24, 10:16:07 AM 21m 39s RMorris@adci-corp.com rmorris@adci-corp.com Presenter

Rebecca McDonald (External) 5/23/24, 9:54:49 AM 5/23/24, 10:16:07 AM 21m 18s RMcDonald@adci-corp.com RMcDonald@adci-corp.com Presenter

Steve Bomberger (External) 5/23/24, 9:55:58 AM 5/23/24, 10:16:07 AM 20m 8s sbomberger@Jvigroupinc.com sbomberger@Jvigroupinc.com Presenter

Devin Ray (External) 5/23/24, 9:57:56 AM 5/23/24, 10:16:09 AM 18m 13s dray@conewago.com dray@conewago.com Presenter

Keith Fritz (External) 5/23/24, 9:59:48 AM 5/23/24, 10:16:06 AM 16m 18s KFritz@adci-corp.com KFritz@adci-corp.com Presenter

3. In-Meeting Activities

Name Join Time Leave Time Duration Email Role

Pirozzi, Louis 5/23/24, 9:54:13 AM 5/23/24, 10:16:34 AM 22m 20s Louis.Pirozzi@saraa.org Organizer

Gumby, Jeannette 5/23/24, 9:54:23 AM 5/23/24, 10:16:08 AM 21m 44s Jeannetteg@saraa.org Presenter

Lewis, Arielle 5/23/24, 9:54:25 AM 5/23/24, 10:16:11 AM 21m 45s Arielle.Lewis@saraa.org Presenter

Ron Morris (External) 5/23/24, 9:54:28 AM 5/23/24, 10:16:07 AM 21m 39s RMorris@adci-corp.com Presenter

Rebecca McDonald (External) 5/23/24, 9:54:49 AM 5/23/24, 10:16:07 AM 21m 18s RMcDonald@adci-corp.com Presenter

Steve Bomberger (External) 5/23/24, 9:55:58 AM 5/23/24, 10:16:07 AM 20m 8s sbomberger@Jvigroupinc.com Presenter

Devin Ray (External) 5/23/24, 9:57:56 AM 5/23/24, 10:16:09 AM 18m 13s dray@conewago.com Presenter

Keith Fritz (External) 5/23/24, 9:59:48 AM 5/23/24, 10:16:06 AM 16m 18s KFritz@adci-corp.com Presenter



FRANKLIN COUNTY REGIONAL AIRPORT (N68) 
PROJECT NO. 2020-019 – REHABILITATE APRON 

ADDENDUM NO. ONE (1) 
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ATTACHMENT NO. 2  
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1

Franklin County Regional Airport (N68)
Rehabilitate Apron

Pre-Bid Meeting

May 23, 2024

Agenda

A. OPENING AND 
INTRODUCTIONS

B. GENERAL 
PROJECT SCOPE

C. ANTICIPATED 
PROJECT SCHEDULE

D. PROJECT 
FUNDING/ESTIMATE

E. BIDDING 
REQUIREMENTS

F. CONTRACT 
REQUIREMENTS

G. OPERATIONAL 
SAFETY/PHASING

H. CONSTRUCTION 
DRAWING REVIEW

I. OPEN DISCUSSION 
AND QUESTIONS

J. SITE VISIT

1

2
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A. OPENING AND INTRODUCTIONS

MEETING PURPOSE INTRODUCTION OF MAIN 
CONTACTS

B. GENERAL PROJECT SCOPE
 Installation of Temporary Construction 

Items

 Reconstruction of Approximately 5,600 
SY of Aircraft Parking Apron Pavement

 Installation of New Subsurface 
Underdrains

 Installation of New In-Pavement 
Aircraft Tie-Down Anchors

 New Surface Painted Markings, and

 Installation of all required 
temporary/permanent erosion and 
sediment control and/or stormwater 
management features.
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Red: Staging/Stockpile          
Areas

Blue: AOA Access Point 

Project Overview

C. ANTICIPATED PROJECT SCHEDULE

CONTRACT TIME ANTICIPATED SCHEDULE
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Overall Construction Phasing/Sequence
Work Area 1

 15 Calendar Days

Work Area 2

 15 Calendar Days

Work Area 1 & 2 may NOT be completed concurrently. 

Work Area 3

 10 Calendar Days

 Surface Lift across Entire Apron

Work Area 4

 1 Calendar Days

 28 Calendar Days after the Completion of Work Area 3.

Work Area 5

 2 Calendar Days

 Concurrent with Work Area 1

D. PROJECT FUNDING/ESTIMATE

ANTICIPATED FUNDING ENGINEER OPINION OF 
PROBABLE COST RANGE
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E. BIDDING REQUIREMENTS

BIDS ACCEPTED 
UNTIL

DATE, TIME AND 
LOCATION OF BID 

OPENING

BIDS SECURITY BIDS MAY BE 
HELD

PLANS 
AVAILABILITY

BID QUESTIONS

F. CONTRACT REQUIREMENTS
1. INFORMATION FOR BIDDERS

2. WAGE RATES

3. BIDDING REQUIREMENTS

4. BID PROPOSAL DOCUMENTS

5. BID BOND

6. CONTRACT FORMS

7. CONTRACT BONDS

8. STATUTES AND REGULATIONS

9. GENERAL CONDITIONS

10. SUPPLEMENTARY CONDITIONS

11. DIVISION 1 – GENERAL 
REQUIREMENTS

12. FAA GENERAL PROVISIONS

13. DETAILED SPECIFICATIONS
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G. OPERATIONAL SAFETY/PHASING

CONSTRUCTION SAFETY 
AND PHASING PLAN (CSSP)

SAFETY PLAN COMPLIANCE 
DOCUMENT (SPCD)

GENERAL OPERATIONAL 
SAFETY/PHASING 
REQUIREMENTS

H. CONSTRUCTION DRAWING REVIEW

11
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I. OPEN DISCUSSION AND QUESTIONS

N. SITE VISITS
Anyone desiring a Site Visit is to contact Louis J. Pirozzi, SARAA Deputy 

Director for Engineering and Planning; 1 Terminal Drive Middletown PA, 17057 

(717) 948-3900 ext. 4609 louis.pirozzi@saraa.org to schedule the visit. 
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BID FORM - SUMMARY OF QUANTITIES (The Bid Form is to be completed electronically online at PennBid.net) 

ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM COST 

C-102-5.1 
TEMPORARY EROSION AND POLLUTION 
CONTROL MAINTENANCE 

LS 1  
 

      

C-102-5.2 STABILIZED CONSTRUCTION ENTRANCE EA 1  
 

      

C-102-5.3 FILTER SOCK – 18 INCHES LF 300  
 

      

C-102-5.4 PUMPED WATER FILTER BAG EA 2  
 

      

C-102-5.5 COMPOST FILTER SOCK TRAP LF 50  
 

      
C-105-6.1 MOBILIZATION/CONTRACTOR'S PLANT LS 1   

      
C-105-6.2 CONSTRUCTION SURVEYING LS 1   

      

M-001-7.1 
MAINTENANCE AND PROTECTION OF AIR AND 
VEHICLE TRAFFIC DURING CONSTRUCTION 

LS 1  
 

      
M-001-7.2 LOW PROFILE BARRICADES EA 37   

      
P-101-5.1 ASPHALT PAVEMENT REMOVAL (FULL DEPTH) SY 5,850   

      
P-101-5.2 PAVEMENT MILLING – 1.5” DEPTH SY 330   

      
P-101-5.3 PCC CONCRETE REMOVAL (FULL DEPTH) SY 18   

      
P-101-5.4 AIRCRAFT TIE-DOWN REMOVAL EA 15   

      
P-152-4.1 UNCLASSIFIED EXCAVATION CY 1,690   

      
P-152-4.2 UNSUITABLE EXCAVATION CY 590   

      
P-154-5.1 2A SUBBASE COURSE – 21” DEPTH SY 7,850   

      
R-212-1 GEOTEXTILE, GLASS 4 (TYPE B) SY 3,060   

      

R-413-1.a 
SUPERPAVE ASPHALT MIXTURE DESIGN, 
ASPHALT WEARING COURSE, PG 64S-22, <0.3 
MILLION ESALS, 12.5MM IX, 1.5” DEPTH 

TON 640  
 

      

R-413-1.b 
SUPERPAVE ASPHALT MIXTURE DESIGN, 
ASPHALT BINDER COURSE, PG 64S-22, <0.3 
MILLION ESALS, 12.5MM IX, 2.5” DEPTH 

TON 1,000  
 

      
P-605-5.1 EMULSIFIED ASPHALT TACK COAT GAL 400   
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ITEM DESCRIPTION UNIT QTY. UNIT PRICE ITEM COST 

P-620-5.1a 
RUNWAY AND TAXIWAY PAINTING, 
PERMANENT WATERBORNE 

SF 1,020  
 

      
P-620-5.1b 

RUNWAY AND TAXIWAY PAINTING, 
TEMPORARY WATERBORNE 

SF 610  
 

      
P-620-5.1c REMOVE PAVEMENT MARKINGS SF 50   

      
D-705-5.1 

6-INCH PERFORATED PIPE UNDERDRAIN, 
COMPLETE 

LF 300  
 

      

D-705-5.2 
CLEANOUT FOR 6” UNDERDRAIN PIPE, 
COMPLETE 

EA 2  
 

      
D-705-5.3 MODIFY EXISTING CLEANOUT EA 1   

      

T-901-5.1 
PENNDOT FORMULA B TURFGRASS SEED MIX 
AND SOIL SUPPLEMENTS 

AC 0.6  
 

      
T-905-5.1 TOPSOILING, OBTAINED ON-SITE CY 1,337   

      
T-905-5.2 TOPSOILING OBTAINED OFF-SITE CY 198   

      
T-908-5.1 WOOD CELLULOSE FIBER MULCHING AC 0.6   

      
X-110-5.1 AIRCRAFT TIE-DOWN ANCHOR EA 12   

      
 
TOTAL BASE BID COST: 
 

____________________________________________________________   Dollars ($_________________________) 
  

 
 (j)  UNIT PRICES 

 
Unit Prices, if presented within the Contract Documents, will only be used to increase or decrease the total Contract 
Price as the volume of the work is increased or decreased by means of these components.  Unit prices shall include 
labor, material, material waste, equipment usage, testing, general overhead, and profit. 

 
(k) BIDDER agrees that the Work will be substantially completed within the number of Calendar Days indicated in the 

Agreement. 
 

(l)  BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work on time. 

 
(m) The terms used in the Bid are defined in the General Conditions of the Contract Documents and have the meanings 

assigned to them in the General Conditions. 
 
(n) The following documents are attached to and make a part of the Bid: 

 
a. BID FORM      
b. BID BOND    
c. CONSENT OF SURETY   
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DESCRIPTION

SCALE:

SHEET TITLE:

PROJECT TITLE: CONTRACT NO.:

SHEET NO.:

"I HEREBY CERTIFY THAT
THESE DOCUMENTS WERE
PREPARED OR APPROVED BY
ME, AND THAT I AM A DULY
LICENSED PROFESSIONAL
ENGINEER UNDER THE LAWS
OF THE STATE OF
PENNSYLVANIA"

   of
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DATE

APPROVED:

DESIGNED:
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CERTIFICATION:

IF
 T

H
IS

 D
R

A
W

IN
G

 IS
 L

E
S

S
 T

H
A

N
 2

2"
 x

 3
4"

, I
T 

IS
 A

 R
E

D
U

C
E

D
 S

IZ
E

 D
R

A
W

IN
G

R
E

V
. 0

9/
01

/2
01

5

AIRPORT DESIGN CONSULTANTS INC.
6031 UNIVERSITY BLVD, SUITE 330
ELLICOTT CITY, MD 21043
TEL: 410.465.9600
FAX: 410.465.9602

DAH

DAH

RSM

RNM AS SHOWN

SEAL:

PE052962E

09/30/2025

LICENSE NO._____________

EXPIRATION DATE: __________

DATE:

REHABILITATE APRON

BID SUBMISSION G002

2SCHEDULE OF QUANTITIES AND EARTHWORK TABLE

LIST OF PAY ITEMS* BASE BID AS-BUILT
ITEM DESCRIPTION UNIT QUANTITY QUANTITY

C-102-5.1 TEMPORARY EROSION AND POLLUTION CONTROL MAINTENANCE LS 1

C-102-5.2 STABILIZED CONSTRUCTION ENTRANCE EA 1

C-102-5.3 FILTER SOCK - 18 INCHES LF 300

C-102-5.4 PUMPED WATER FILTER BAG EA 2

C-102-5.5 COMPOST FILTER SOCK TRAP LF 50

C-105-6.1 MOBILIZATION/CONTRACTOR'S PLANT LS 1

C-105-6.2 CONSTRUCTION SURVEYING LS 1
M-001-7.1 MAINTENANCE AND PROTECTION OF AIR AND VEHICULAR TRAFFIC DURING CONSTRUCTION LS 1
M-001-7.2 LOW PROFILE BARRICADES EA 37

P-101-5.1 ASPHALT PAVEMENT REMOVAL (FULL DEPTH) SY 5,850

P-101-5.2 PAVEMENT MILLING - 1.5" DEPTH SY 330

P-101-5.3 PCC CONCRETE PAVEMENT REMOVAL (FULL DEPTH) SY 18

P-101-5.4 AIRCRAFT TIE-DOWN REMOVAL EA 15

P-152-4.1 UNCLASSIFIED EXCAVATION CY 1,690

P-152-4.2 UNSUITABLE EXCAVATION CY 590

P-154-5.1 2A SUBBASE COURSE - 21" DEPTH SY 7,850

R-212-1 GEOTEXTILE, CLASS 4 (TYPE B) SY 3,060

R-413-1.a SUPERPAVE ASPHALT MIXTURE DESIGN, ASPHALT WEARING COURSE, PG 64S-22, <0.3 MILLION ESALS, 12.5MM MIX, 1.5" DEPTH TON 640

R-413-1.a SUPERPAVE ASPHALT MIXTURE DESIGN, ASPHALT BINDER COURSE, PG 64S-22, <0.3 MILLION ESALS, 19.0MM MIX, 2.5" DEPTH TON 1,000

P-603-5.1 EMULSIFIED ASPHALT TACK COAT GAL 400

P-620-5.1a RUNWAY AND TAXIWAY PAINTING, PERMANENT WATERBORNE SF 1,020

P-620-5.1b RUNWAY AND TAXIWAY PAINTING, TEMPORARY WATERBORNE SF 610

P-620-5.1c REMOVE PAVEMENT MARKING SF 50

D-705-5.1 6-INCH PERFORATED PIPE UNDERDRAIN, COMPLETE LF 300

D-705-5.2 CLEANOUT FOR 6” UNDERDRAIN PIPE, COMPLETE EA 2
D-705-5.3 MODIFY EXISTING CLEANOUT EA 1
T-901-5.1 PENNDOT FORMULA B TURFGRASS SEED MIX AND SOIL SUPPLEMENTS AC 1
T-905-5.1 TOPSOILING, OBTAINED ON-SITE CY 1,337

T-905-5.2 TOPSOILING, OBTAINED OFF-SITE CY 198

T-908-5.1 WOOD CELLULOSE FIBER MULCHING AC 1
X-100-5.1 AIRCRAFT TIE-DOWN ANCHOR EA 12

EARTHWORK LOCATION TABLE

LOCATION
TOPSOIL STRIPPING*

(CY)
TOPSOIL REPLACEMENT

(CY)
UNCLASSIFIED EXCAVATION

(CY)
UNSUITABLE EXCAVATION

(CY)
EMBANKMENT

(CY)
(A) (B) (C) (D) (E)

PAVEMENT RECONSTRUCTION AREA 0 0 0 590 0

VEGETATIVE FILTER STRIP 568 758 203 0 0

DRY DETENTION BASIN 701 701 131 0 11

TOTAL 1,270 1,459 334 590 11

* AVERAGE DEPTH OF TOPSOIL STRIPPING = 6 INCHES. TOPSOIL STRIPPING IS PAID FOR AS UNCLASSIFIED EXCAVATION UNDER ITEM P-152-4.1.

EARTHWORK LOCATION TABLE
DESCRIPTION CUBIC YARDS PAY ITEM

TOTAL EXCAVATION (A+C) = 1,690 P-152-4.1
UNSUITABLE EXCAVATION (D) = 590 P-152-4.2
TOTAL TOPSOIL STRIPPING (A) = 1,337 P-152-4.1

EXCAVATION AVAILABLE FOR EMBANKMENT = 353

TOTAL EMBANKMENT (B+E) = 1,546
TOTAL TOPSOIL REPLACEMENT (B) = 1,535 T-905-5.1

TOTAL EMBANKMENT NEEDED= 11
COMPACTION 10% 12
EXCESS TOPSOIL (A-B) = -198 T-905-5.2

EXCESS EMBANKMENT MATERIAL = 341
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